

Detroit Public Library

Library Roof Replacement Bid Result Tabulation

BASE BID

<u>Contractor</u>	<u>Bid Amount</u>	<u>Cold Applied Materials</u>	<u>Total</u>	<u>Shipping Estimate Included in Mat'ls</u>	
Schreiber Roofing	\$1,132,000.00	\$1,136,421.84	\$2,268,421.84	\$5,000.00	* Cannot meet completion date
Schena Roofing	\$1,536,900.00	\$1,208,828.75	\$2,745,728.75	\$5,000.00	* October Start - cannot meet completion date
LaDuke Roofing	\$976,420.00	\$1,181,677.36	\$2,158,097.36	\$5,000.00	* September 1 start date - 78 working days
Molnar Roofing		\$10,050.00	\$10,050.00	\$5,000.00	
Royal Roofing	\$1,370,900.00	\$1,322,469.90	\$2,693,369.90	\$5,000.00	* September 1 start date - 7 work weeks
Lutz Roofing	\$1,193,000.00	\$1,235,919.55	\$2,428,919.55	\$5,000.00	* Early/Mid October - 55 working days

ALTERNATE #1 BID

<u>Contractor</u>	<u>Bid Amount</u>	<u>Heat Applied Materials</u>	<u>Total</u>	<u>Shipping Estimate Included in Mat'ls</u>	
Schreiber Roofing	\$1,141,000.00	\$1,063,448.94	\$2,204,448.94	\$5,000.00	* Cannot meet completion date
Schena Roofing	NO BID	\$10,050.00	NO BID	\$5,000.00	* October Start - cannot meet completion date
LaDuke Roofing	\$973,600.00	\$1,103,808.91	\$2,077,408.91	\$5,000.00	* September 1 start date - 78 working days
Molnar Roofing		\$10,050.00	\$10,050.00	\$5,000.00	
Royal Roofing	\$1,399,900.00	\$1,189,756.44	\$2,589,656.44	\$5,000.00	* September 1 start date - 7 work weeks
Lutz Roofing	\$1,263,000.00	\$1,147,769.95	\$2,410,769.95	\$5,000.00	* Early/Mid October - 55 working days

ALTERNATE #2 BID

<u>Contractor</u>	<u>Bid Amount</u>	<u>Hot Kettle Materials</u>	<u>Total</u>	<u>Shipping Estimate Included in Mat'ls</u>	
Schreiber Roofing	\$1,110,000.00	\$996,534.84	\$2,106,534.84	\$5,000.00	* Cannot meet completion date
Schena Roofing	NO BID	\$10,050.00	NO BID	\$5,000.00	* October Start - cannot meet completion date
LaDuke Roofing	\$969,600.00	\$1,027,974.91	\$1,997,574.91	\$5,000.00	* September 1 start date - 78 working days
Molnar Roofing		\$10,050.00	\$10,050.00	\$5,000.00	
Royal Roofing	\$1,387,900.00	\$1,230,939.45	\$2,618,839.45	\$5,000.00	* September 1 start date - 7 work weeks
Lutz Roofing	\$1,210,000.00	\$1,107,536.35	\$2,317,536.35	\$5,000.00	* Early/Mid October - 55 working days

**Shipping Estimates are included in the Materials Price as identified above.
Due to fluctuations in the shipping industry, quotes can only be held for 7 days
and are therefore subject to minor fluctuations at the time of the purchase order/delivery**